

OFFICE 50G 1 MacArthur Parade, Main Beach, 4217, QLD, Australia POST PO Box 306, Main Beach LPO, Main Beach QLD, 4217, Australia TELEPHONE +61 7 55640564 FAX +61 7 55329147 WEBSITE www.coastalmanagement.com.au

# Belongil Seawall Repairs

**40 CHILDE STREET** (Lot 2 of DP862599) STAGE A URGENT WORKS


## DRAWING REGISTER


10.08.2017


BSR - CS2 - UW - 001 **COVER PAGE** BSR - CS2 - UW - 002 PLAN VIEW (PRESENT) BSR - CS2 - UW - 003 X-SECTION A (PRESENT) BSR - CS2 - UW - 004 REPAIR SECTION A BSR - CS2 - UW - 005 X-SECTION B (PRESENT) BSR - CS2 - UW - 006 REPAIR SECTION B BSR - CS2 - UW - 007 CONSTRUCTION PLAN

BSR - CS2 - UW - 008 PRELIMINARY TRAFFIC MANAGEMENT PLAN











**AERIAL PHOTO (prior to slumping)** (continuous seawall old jetty site to Manfred St)



AERIAL PHOTO (circa 2014)

**ROAD RESERVE** 





PHOTO (ICM 13/10/16) - Wall Covered

**ROAD RESERVE BOUNDARY** 

LOCALITY PLAN

Grey shaded area shows estimated location of rocks based on wall slump and volume displacement




PRESENT X-SECTION B




BELONGIL SEAWALL REPAIRS

X-SECTION B (PRESENT)

BSR - CS2 - UW - 005





**CONSTRUCTION PLAN** 40 CHILDE STREET

LOCALITY PLAN

- Aerial Imagery from 13th October 2016
- Survey.

  Construction access to be from Childe Street, through Lots 25-26 and 57 of Section 2 DP 1623 with owner's permission (GRANTED)

  Refer to traffic control plan; drawing BSR-CS3-UW-006.

  Vegetation to be maintained as far as practical.

- 4. No work to be undertaken on Crown
- Works on adjacent wall to be undertaken by adjacent property (44 Childe Street).

----- Approximate Property Boundary


VERTIC	VERTICAL DATUM: AHD HORIZONTAL DATUM: -									
REV	ISION	REGISTER								
-	-			-						
-	-		-	-	-	-				
-	-		-	-		-				
-	-		-	-	-	-				
-	-			-		-				
-	-		-	-	-	-				
REV.NO.	DATE	DESCR	IPTION	BY	ENG.	APP.				



BELONGIL SEAWALL REPAIRS

CONSTRUCTION PLAN

BSR - CS2 - UW - 007



TRAFFIC CONTROL PLAN

### NOTES

- 1. Preliminary traffic management plan to be finalised with Byron Shire Council.
- 2. Work hours; 7am 6pm Monday to Friday excepting public holidays
- 3. Construction Time; Approx 5 working days.
- Truck volumes; It is estimated that 2 trucks @ 12t/truck over the 5 days will be required with owner's permission (GRANTED).
- 5. Traffic Control and Signage; All traffic control and signage is to comply with Roads & Maritime Services Guide to Traffic Control at Worksites Manual. All signage is to be removed when works are not in progress and are to be removed immediately following the completion of works.
  - Sign distances may be shortened to 25m so not to be obscured by vegetation if necessary.
  - Traffic controller to hold North bound traffic for truck to reverse into sight
- Contractor to provide a spotter for vehicles and pedestrians in Childe Street.
- 5. Road Hazards; Trucking operations to be implemented in a safe manner so as to not cause a hazard for motorists or pedestrians.
- Covering of Loads; All loads are to be covered with taut heavy duty purpose fitted tarpaulins to ensure no loss of load or dust.
- Mud; Contractor to ensure that the wheels, tracks and body surfaces of all vehicles and plant leaving the site are free of mud and that mud is not carried on to adjaced paved streets or other areas.

RFV	ISION						
					١.		
_	-				-		-
_	-				<u> </u>	_	_
_					<b>-</b>		_
					<u> </u>	-	
_		•		+	·	_	
- REV NO	- DATE	DESCRIPTION		- BY	- ENG.	- APP	
			Mar	200	mor	١ŧ	
<u>P</u> <u>T</u> <u>V</u>	OST PO ELEPHON VEBSITE	Box 306, Ma IE +61 7 5 www.coast	YC Marina, Mair ain Beach LPO, 1 5640564 almanagement.c	n Beach, 4 Main Beac FAX +61 xom.au	h QLD, 42 1 7 553291	Australi 17, Aust 47	
PROJE	OST PO ELEPHON VEBSITE	Box 306, Ma <u>IE</u> +61 7 5 www.coast	YC Marina, Mair nin Beach LPO, 1 5640564 almanagement.c	n Beach, 4 Main Beac FAX +61 com.au	217, QLD, th QLD, 42 1 7 553291	Australi 17, Aust 47	
PROJE	OST PO ELEPHOP VEBSITE  CCT NAME 40	Box 306, Mule +61 7 5 www.coast	YC Marina, Mair ain Beach LPO, 1 5640564 almanagement.c	n Beach, 4 Main Beac FAX +61 xxm.au	217, QLD, th QLD, 42 1 7 553291	Australi 17, Aust 47	
PROJE	OST POELEPHON PERSITE  CCT NAME 40  ING TITLE	Box 306, Mo IE +6175 www.coast  CHILDE  PRI  AFFIC	YC Marina, Maii sin Beach LPO, 5640564 almanagement.c	Main Beach, 4 Ma	217, QLD, th QLD, 42 1 7 553291	Australi 17, Aust 47	ralia
PROJE	OST POELEPHON PERSITE  CCT NAME 40  ING TITLE	Box 306, Mo IE +6175 www.coast  CHILDE  PRI  AFFIC	YC Marina, Maii nin Beach LPO, 1 5640564 allmanagement.c	Main Beach, 4 Ma	217, QLD, th QLD, 42 1 7 553291	Australi 17, Aust 47	ralia
PROJE	OST PO ELEPHON VEBSITE  CCT NAME 40  ING TITLE  TRA NG No.  BSF	Box 306, Mele +6175 www.coast	YC Marina, Maii sin Beach LPO, 5640564 almanagement.c	Main Beach, 4 Ma	217, QLD, th QLD, 42 1 7 553291	Australii 17, Austr 47	ralia